TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

NASS- TASK NO.

99124 194

AMENDMENT
QsSsS Group, Inc.

TASK TITLE: (NTE 80 characters; include Project name)

EOS-AM Electrical Systems Services

ASSISTANT TECHNICAL SENTATIVE (OR TASK MONITOR)
Roger Stone ﬁ\..c 8/25/f ¢ | 565 | 421 | 301-286-1313
BRANCH HEAD 0 , DATE CODE PHONE
Paul Bryant 5/24 /7 7] - =65 301-286-7549
WTRACTING OFFISER'S TECHNICA , pATe V4 " cooe PHONE
Fastttougel Robeet  Leba;, . < S/;ws &% | 3012861588
FLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE? CONTRACTING OFFICER'S QUALITY REP. e DESIGNATED FAM:
‘{iF YES, NEED CODE 303 CONCURRENCE NEXT BLOCK)
{X]NO [ 1YES _Larry Moore

The contractor shall identify and explain the reaaofor any deviations, exceptions, {To be co/eted by Contracting Officer}
or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:
technical requirements of the Task Order Statement of Work and related specifications. Date: AUG 3 O aq q
The contractor shall complete and submit the required Reps and Certs. d
Contractor will develop specification or statement of work under this task for a future procurement.
Flight hardware will be shipped to GSFC for testing prior to final delivery. [ ] NO

[X] NO [ ]YES

[ ] YES [X] NA
Government Furnished Property/Facilities: [X] NO [ ] YES -- SEE LIST OF GFP {offsite only) / FACILITIES {onsite only)
Onsite Performance: [ 1 NO [X] YES If yes: {X] TOTAL [ 1 PARTIAL
If partial, indicate onsite work in SOW by asterisk {*)
Surveillance Plan Attached: [X] NO [ ] YES
Highlighted Contract Clauses: {to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the effective date
of this task order shall be October 1, 1999.

INCENTIVE FEE STRUCTURE (check one)
{See Contract NAS5-89124, Attachment K, Incentive Fee Plan)

_X_No.1 ___No. 2 _ No. 3 _ No. 4 ___No.5
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% 50% %
Teochnical 75% 25% 50% 25% %

{To be completed by Contracting chrl
The target cost of this task order is $ 36,617

The target fee of this task orderis $_ 2.380

The total target cost and target fee of this task order as contemplated by the Incentive Fee
clause of this contract is $ 38,997

The maximum fee is §

3,479 .

~ The minimum fee is $0.

THIS TASK ASSIGNMENT IS ISSUED ACCORDING TO THE CONTRACT CLAUSE "TASK ASSIGNMENTS AND REPORTS™

Lorrie L. Eakin

’j@n e A E J/'J_ ko’ 14 l 39 Contracting Officer

SIGNATURE OF CONTRAJTING OFFICER

I
DATE

TYPED NAME OF CONTRACTING OFFICER

AUTHORIZED SIGNATURE

DATE

GSFC FORM 703-1845 12/98 {OLDER VERSIONS ARE OBSOLETE}
DISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR, CODE 303, RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE
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QSS Group, Inc.

Applicable paragraphs from contract Statement of Work: Function 2-Execution Phase Services

STATEMENT OF WORK: {Continue on blank paper if additional space is required)
(This is a follow-on to Task 20 under this contract. Task start date is 10/1/99.)

The contractor shall perform specific electrical systems engineering activities including:

1. Performing and conducting tests of Instruments science data quality
Reviewing and analyzing electrical design interfaces for the spacecraft.
Reviewing and analyzing spacecraft to Ground Support Electrical Equipment interface requirements.
Monitoring external interface documentation and requirements.
Reviewing electrical and communication plans and procedures for launch site checkout, integration and
Analyzing configurations, designs, and procedural changes submitted to control boards.

Do pwn

PERFORMANCE SPECIFICATIONS:

Reports shall contain subjects, references, attachments as necessary, background information, issues,
technical analysis or reviews, conclusions, recommendations, and options as necessary. More extensive
reports shall contain indexes, figures, and data necessary to make the report complete.

APPLICABLE DOCUMENTS:

EOS-AM EMC Control Plan

EOS-AM Electrical Accommodations Specification

EQOS-AM Harness Specification

EOS-AM Electrical Ground Support Equipment Specification
EOS-AM/Western Test Range Interface Specifications

TASK END DATE: 9/30/00

MILESTONES/DELIVERABLES AND DATES:

REPCRT: Status on Engineering Activities and Analysis -- Monthly
REPORT: EOS TERRA Launch Site Support Science Data Analysis Report -- December 30, 1999

PERFORMANCE STANDARDS:
Schedule: On-time delivery of the above.
Technical: ATR's acceptance of the above.

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Roger Stone, building 16W, room N19




